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June 17, 2015
INVITATION FOR BID
GSA-062-15
BUS (SCHOOL) 60 PASSENGER TYPE C
AMENDMENT #1

Amend to change the “BID OPENING” date from June 19, 2015 at 10:00 am to now
read June 26, 2015 at 10:00am

2. Amend to change “REQUIRED DELIVERY DATE” from 220 Days Upon Receipt of a
Purchase Order to now read: 250 Days Upon Receipt of a Purchase Order.

FALRVRE /9

/ CLAUDIA S. ACFALLE

All others remains unchanged.

Chief Procurement Officer
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INVITATION FOR BID GSA-062-15
BUS (SCHOOL) 60 PASSENGER TYPE C

Questions submitted by Fukuda Enterprises, Inc. dated June 11, 2015

Question 1:

Request for approved equals on fiberglass body panels. Composite Exterior Panels: One-piece
exterior side body panels constructed of Glass fiber Reinforced Polymer (GFRP). GFRP has over 50
years of history and provides the best combination of

strength, weight, mechanical properties, and the best corrosion resistance in the transportation
marketplace.

Response:
The subject bid specifications call for the bus body to be constructed “of prime

commercial quality steel or other material with strength at least equivalent to all-steel as certified
by the bus body manufacturer. All such construction materials shall be fire resistant”.

The letter requesting approved equals states that the (GRFP) is only “roughly” as strong as
aluminum sheeting in yield strength”. This statement along with the lack compelling evidence that
the proposed body material has been subjected to and passed typical industry crash intrusion
testing causes grave concern relative to passenger safety. Furthermore, Fukuda does not offer any
certification that the (GRFP) material is Fire Resistant. Therefore, DPW does not approve of the
request for approved equals.

Questions submitted by Triple J Motors. dated June 11, 2015

Question 1: Special Provision Page 42 (Factory Inspection Trips)
Trip 1: This request actually requires the manufacturer to only build one bus for the purpose of
inspection prior to beginning production of the remaining units?

Please understand information offered in a bid proposal is largely based on the quantities requested
In the bid. We understand the government has the right to increase or decrease, however regardless
of the order quantity, it must be submitted as one order. Blue bird does not accept partial orders
nor do they offer staggered build periods. Not only could this potentially double the delivery time,
the cost and specifications could change between building one bus and then submitting a NEW
ORDER for the additional units. Additionally the production of an order does not always run in the
same day or even the same week due to the flow of parts from outside suppliers such as Cummins &
Allison.

Since partial orders are not accepted by the bus manufacturer Triple J represents, or any other
manufacturer we’re aware of, we request deletion of this “Post Construction and Assembly
Inspection” and recommend the standard government of Guam “Order Completion” and “Pre-
Shipment” Inspection of the complete bus order.

Response:
To date, no other potential bidder has expressed any concerns relative to the provision

that calls for “Factory Inspections”. And although this requirement may require an extended
delivery time, it does not prevent Triple ] Motors from submitting a competitive proposal for this
bid. Therefore, DPW does not approve of the request to delete the subject provision.



Questions 2: Bid Opening Date: June 19, 2015

Due to the quantity of information required for this procurement we request a minimum opening
extension of 7 working days. The specifications have changed from the last procurement request
due to the new seating requirements which requires longer bus with a different cost.

Response:
The bid invitation does not state whether or not the specifications would be the same as any

previous procurement request. Furthermore, the bid record relative to the planning and drafting of
the subject specifications includes correspondence with Triple J and at least two (2) other potential
bidders that should have prepared them for the requirements of this bid. Because of the urgent
need to acquire school buses, DPW does not approve of an extension to the bid opening date.

Question 3:

Performance Bond: Although not stated in the general terms and conditions as a requirement of
this procurement would GSA kindly provide a statement to the affect there is no performance bond
required for GSA-062-157

Response:
The bid requires a “BID GUARANTEE REQUIREMENT” of 15% of total bid amount, reference item# 11

it does not require a “Performance Bond”.

Questions submitted by Fukuda Enterprises, Inc. dated June 12, 2015

Question 1:

Request for an extension on the bid opening of this bid for two (2) weeks, July 2, 2015 to give our
supplier amply time to coordinate manufacture times with engine and transmission components.

Response:
See attached (Amendment# 1)

Questions submitted by Morrico Equipment dated June 12, 2015

Please define what: “an updated original manufacturer’s brochure” means. Is this definition
meant to say: “updated bus specifications”, instead of brochure?

Please confirm if a color print out of a manufacturer’s brochure from the manufacturer’s web
page is acceptable as: “an Original Manufacturer’s Brochure”.

Response:
The latest, published version of the manufacturer’s brochure depicting the basic, standard and

optional features of the buses being offered is required. A brochure downloaded from the
manufactures website is acceptable. Also, for further clarification, reference the “General
Terms and Conditions” Iltem# 19 “Descriptive Literature” on page 22 of this bid innovation.

Questions submitted by Mid Pac Far East dated June 12, 2015

Question 1:
Requesting delivery time be extended from 220 Days ARO to 250 Days ARO as per our
manufacturer, IC Bus.

Response:
See attached (Amendment# 1)

CLAUDIA S. ACFALLE
Chief Procurement Officer
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