

Eddie Baza Calvo
Governor



Christine Baleto
Director, Dept. of Admin.

GENERAL SERVICES AGENCY
Government of Guam
18 Route 1 Marine Drive Corp
Piti, Guam 96915

Ray Tenorio
Lt. Governor

Deputy Director


January 06, 2017

INVITATION FOR BID: GSA-011-17
New Score Board Installation Project
For DPR Tiyan and The Guerrero Little League Fields

AMENDMENT #3

1. Amend to change "Replace" page 28 of 28 with the "Revised 01/16/16" page 28 of 28 (attached)

All others remain unchanged.


CLAUDIA S. ACFALLE
Chief Procurement Officer

ITEM NO.	DESCRIPTION	QTY/UOM	UNIT PRICE	PRICE EXTENSION
1.1	NEW SCOREBOARD INSTALLATION PROJECT FOR DPR TIYAN UPPER AND LOWER FIELDS AND THE GUERRERO LITTLE LEAGUE FIELDS PROJECT (3 EACH)	1 LOT	\$ _____	\$ _____

SPECIFICATIONS:

BIDDING ON/REMARKS:

Remove existing scoreboard frame, wiring, and other existing scoreboard framing; prepare, fabricate and install required framing and electrical rough-ins to support new electronic scoreboard.

Furnish and install new Dakronics BA-2125 (or equal) Single-sided baseball scoreboard displays HOME and GUEST team scores for up to 10 Innings, total RUNS and HITS to 99 and ERR (errors) to nine for each team, AT BAT to 99, BALL to three, STRIKE to two, Scoreboard can Show TIME or PITCH COUNT instead of AT BAT, As well as AT BAT or PITCH COUNT in place of H/E, hardwired, complete and ready to use.

Provide electrical connection to nearest DPR electrical source. This may include But not limited to, the installation of conduit and electrical wiring as well as separate Electrical supply box, etc. Score Boards must run independently from field lights. Bidder must obtain all required Permits for proposed work; and provide As-built drawings certified by Master Electrician or equivalent

Provide training to DPR staff in the operation and maintenance of newly furnished and installed scoreboards; and provide Operations and Maintenance Manual (2 sets)

This specifications have been developed and approved by the staff of Department of Parks and Recreations and approved by: Jose M. Quinata, Jr. Chief Planner, and Robert Sanchez Lizama, Director