



DIPATTAMENTON ATMENESTRASION

GENERAL SERVICES AGENCY

Ahension Setbision Hinirat
Telephone (Telefon): 671-475-1707/1708/1720



JUne 5, 2023

INVITATION FOR BID GSA-045-23

Data Storage and Operating System/Virtual Machine Upgrade

AMENDMENT #2

1. Amend page 3 of 34.

From:

Required Delivery Date: 90 Days Upon Receipt of Purchase Order.

To now read:

Required Delivery Date: 120 Days Upon Receipt of Purchase Order.

2. Amend page 34 of 34 with the attached "Revised 5/19/2023 Page 34 of 34".

All others remain unchanged.

CLAUDIA S. RAY
Chief Procurement Officer

Please Print
Acknowledgement Copy (Re-Fax to GSA)
Received By:
Date:
Company Name:
Fax to: 475-1727 or 472-4217
Email to: gsaprocurement@gsadoa.guam.gov

NO.	DESCRIPTION	QTY	/ UOM	UNIT PRICE	PRICE EXTENSION
3.1	Installation, Configuration, and Operating System (OS) and Virtual Machine (VM) Upgrade As per the following specifications:	1	Job	\$. \$
SPECIFIC	CATIONS:			BIDDING O	N / REMARKS
Install and configure ToR network switch Configure redundancy Connect existing production servers Connect storage (controllers and Mgmt Port) Install and configure new storage Install into provided rack enclosure (2U required) Install and cable management — data and power Configure resource allocations; disk pools, volumes Knowledge transfer Assist with migration Upgrade VMware ESXi to the latest and supported version Upgrade – Windows Server Operating Systems Upgrade the following virtualized servers from Server 2008 to 2019: DC/AD/DHCP, Print Server, File Server, and Web Server (4 VM Servers) VMware installation and configuration to be performed by in-house and on-island VMware Certified Professional Services are to be performed on-site Storage installation and configuration to be performed by authorized Service provider					

** THIS IS AN ALL OR NONE AWARD **

THESE SPECIFICATIONS WERE DRAFTED AND PREPARED BY LORINO OSALLA, ACTING DATA PROCESSING MANAGER, AND APPROVED BY DOUGLAS B. MOYLAN, ATTORNEY GENERAL OF GUAM.

Franklin Artero 6/13/2023

Pacific Data Systems

Frank and